
 
 

1 
 

 
 
Janice Cacioppo 
Municipal Aesthetics Program Manager 
XCT400  |  P.O. Box 52025 
Phoenix, AZ 85072-2025 
P: (602) 236-3735  |  C: (602) 818-1447 
Janice.Cacioppo@srpnet.com | srpnet.com 

 
April 18, 2019  Ref No:  MAPE-1809 

 
Paul Mood 
Town of Paradise Valley 
6401 E Lincoln Drive 
Paradise Valley, AZ  85253-4328 
 
SUBJECT:  DENTON LANE CONVERSION DISTRICT –  

AESTHETICS CONCEPTUAL ESTIMATE FUNDING AGREEMENT 
 
Dear Paul, 
 
Per your email dated April 17, 2019, the Town of Paradise Valley wants to move forward with the 
12kV conversion district for Denton Lane. The scope of work consists of burying three (3) spans of 
existing SRP overhead facilities along the back lots of homes on the south side of Denton Lane 
east of Palo Cristi Road.  
 
JOB SCOPE 
 
Underground Conversion:  Install approximately 800 linear feet of trench and conduit. If SRP 
provides trench and conduit, then SRP will be responsible for backfill and restoration. SRP to 
install approximately 4,100 feet of aluminum conductor and five (5) single-phase pad mounted 
equipment. 
 
Overhead Removal:  SRP to remove approximately 2,240 feet of conductor with neutral, four (4) 
poles and three (3) transformers. 
 
COSTS 
 
Conceptual cost estimates are prepared under the following assumptions:  

1) Standard 2 foot wide X 8 feet deep trench with slurry backfill 
2) 24 inch wide asphalt cut and hot asphalt patch in road 
3) Restoration of area where civil work in road is complete 
4) One Police Officer for duration of construction 
5) Does not include the costs for Joint Trench, Bore or Conduit, which are not fundable 

through Aesthetics 
6) Does not include after-hours construction for commercial outages 
7) Does not include private lighting or new streetlights/system costs 

 



 

 
 
This estimate was valid thru April 17th, 2019, however, SRP will extend this date through August 
16th, 2019 based on the date of the attached Funding Agreement.  
 
AVAILABLE FUNDING 
 
Paradise Valley currently has no Aesthetics funds available for this project. Per your email, the 
town has chosen to apply the full FY2020 Annual Allocation of $200,000 to the conceptual 
estimate. The balance owed will be the responsibility of the town through other funding sources. 
Since the allocation will be applied to Paradise Valley’s Aesthetics Available balance in less than 2 
weeks, SRP will allow the town to carry a negative balance until the allocation is applied on May 1st 
in lieu of awarding formal advanced funding. The total annual allocation will be automatically 
applied to the negative balance.  
 

 
 
FUNDING AGREEMENT AND DESIGN CONTRACTS  
 
Please sign the attached Aesthetics Funding Agreement and Design Services Contracts and return 
to me. 
  
Please contact me if you have any questions. 
 
Sincerely,  
 
 
 
 
C:  Jason Harris, Paradise Valley 
 V Silvestro 
 File 

SRP REF # JOB SCOPE  COSTS

T3121122 Trench/Conduit 198,200$             

Underground Electrical 191,000$             

Underground Subtotal 389,200$             

T3121121 Overhead Removal 22,600$                

411,800$             TOTAL

Conceptual Estimate 411,800$                        

Current Available Funds -$                                 

FY2020 Funds Available on May 1st  $                        200,000 

Town Responsibiity  $                        211,800 
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 April 18, 2019 
 Ref No.:  MAPE-1826 
 

MUNICIPAL AESTHETICS PROGRAM 
 

FUNDING AGREEMENT 
 

PROJECT NAME DENTON LANE CONVERSION DISTRICT 

MUNICIPALITY PROJECT #:    

ESTIMATE DATE: 4/18/19 EXPIRATION DATE: 8/16/19 

CONSTRUCTION START REQUIREMENT DATE: 4/18/24  

 
 

 
 
 
AESTHETICS FUNDING CONDITIONS: 

 This Funding Agreement will expire if the Municipality does not sign and return to SRP within 120 days from the date 
of this agreement 

 SRP reserves the right to adjust the estimate to reflect current costs 
 Facility Relocation: a) Any future relocation of the facilities associated with this project will be at the cost of those other 

than SRP, including use of SRP Municipal Aesthetics Program funds; b) As a condition of the use of Aesthetics funds 
the Municipality is required to provide SRP with a land right that is acceptable to SRP for all relocated and new facilities 
installed on Aesthetics projects 
 

 
Trench/Conduit Provider: SRP   Municipality  (Please indicate choice of provider) 

Municipality: TOWN OF PARADISE VALLEY 

Print Name:   Title:  

Approved:   Date:   
 Signature    

Declined:   Date:   
 Signature    

 
  Email signed Funding Agreement to:  Janice.Cacioppo@srpnet.com 

 
 

SRP REF # JOB SCOPE ESTIMATE FUNDED UNFUNDED

AVAILABLE AESTHETICS FUNDS MAY 1, 2019 200,000$             
T3121122 Trench/Conduit 198,200$             177,400$             20,800$                

Underground Electrical 191,000$             -$                      191,000$             

Underground Subtotal 389,200$             177,400$             211,800$             

T3121121 Overhead Removal 22,600$                22,600$                -$                      

TOTAL 411,800$             200,000$             211,800$             



Design Services Contract
(Municipal – Distribution)

Customer Construction Services
SRP XCT-320
P.O. Box 52025
Phoenix, AZ 85072-2025

Contract #:
Issue Date:

4204527
04/18/2019

ATTN: Paul Mood
PARADISE VALLEY
6401 E LINCOLN DR
PARADISE VALLEY, AZ 85253

SRP Contact:
Contact Phone:

Contact Fax:

Vincent Silvestro
602-236-0432

The Salt River Project Agricultural Improvement and Power District, an agricultural improvement district organized and existing
under the laws of the State of Arizona (SRP), and PARADISE VALLEY, a municipal corporation organized and existing under the
laws of the State of Arizona, (Municipality) enter into this contract (Contract) for the design of electrical facilities for the following
Municipality project (Project):

Project: CUS OC DENTON LANE RMVL - AESTHETICS Work Order #: T3121121
Location: DENTON LANE AND PALO CHRISTI RD, PARADISE

VALLEY
Municipality Job #:

This Contract includes the attached Terms and Conditions, and describes the general obligations of SRP and the Municipality.
Except as otherwise specifically provided in this Contract, any changes, amendments or modifications to this Contract shall be in
writing and signed by both parties.

Municipality understands that SRP will not begin design until Municipality signs and returns this Contract. Upon receipt of the
signed Contract, SRP will commence design and defer collecting any design fees or costs until the parties execute a contract for
construction of the Project.

Upon completion of the job design, SRP shall provide to the Municipality a set of design drawings and a contract for construction
of the Project. If Municipality desires SRP to proceed with construction of the Project in accordance with the design drawings,
Municipality shall execute and return the Construction Services Contract and pay SRP the specified fees for construction of the
Project. Municipality acknowledges and agrees that the fees payable under the Construction Services Contract will include the
design fees and costs incurred by SRP under this Contract. If Municipality cancels the Project at any time, or if
Municipality fails to execute a contract with SRP for construction of the Project within 120 days after SRP delivers
design drawings for the Project to Municipality, Municipality agrees to reimburse SRP for the design fees and costs
incurred by SRP under this Contract.
For informational purposes only, the following conceptual Project estimate is provided to the Municipality. This conceptual
estimate is non-binding.

Conceptual Project Estimate: $0.00

Comments: Design Services contract for the conversion of overhead facilities to underground facilities
along Denton Lane using aesthetics funds.

SRP shall not be required to perform inspections or begin any construction or installation work on the Project until Municipality (i)
approves and returns the signed Construction Services Contract that will be provided upon completion of this Design Services
Contract, (ii) accepts the completed design drawings by signing them, (iii) pays SRP the specified fees for construction of the
Project, (iv) provides SRP the approved Municipal permit(s) and (v) provides to SRP a copy of a deed or deeds evidencing
ownership of all the real property that is encompassed within or will be affected by the Project or other written documentation
acceptable to SRP that establishes Municipality’s authority in connection with the Project before SRP will begin any construction
or installation work under this Contract. If Municipality is unable to provide such documentation, and as a result SRP is required
to modify its designs for the Project, Municipality shall be responsible for paying additional costs of the redesign work. If
Municipality changes the Project, or if there is any change to the information regarding the Project provided by Municipality and
relied upon by SRP, SRP will charge Municipality and Municipality shall pay for any additional costs incurred by SRP, including
but not limited to redesign and engineering costs.

SRP's delivery of this Contract to Municipality constitutes an offer to perform the design services on the terms and conditions set
forth in this Contract. Municipality may accept this offer by signing this Contract (with no additions, deletions, or modifications)
and returning it to SRP. This offer shall expire if Municipality has not signed and returned this Contract to SRP within 120 days of
the date first set forth above.
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Municipality understands and agrees to the terms and conditions of this Contract. The undersigned represents and warrants that
he or she has the authority to sign this Contract on behalf of Municipality.

For Customer:

Authorized Signature: Date:

Printed Name: Title:

For SRP:

Authorized Signature: Date:

Printed Name: Vincent Silvestro Title: Project Leader
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  Terms and Conditions

1. The existing applicable SRP Rules and Regulations, as they may be amended or revised from time to time by SRP, and all terms
and conditions thereof, are adopted and incorporated herein by reference as part of this Contract. The Rules and Regulations can
be found at www.srpnet.com and are on file at the principal offices of SRP.

2. SRP shall construct all electric facilities up to the point(s) of delivery, including any connections to electric, in accordance with the
SRP Rules and Regulations and SRP construction specifications and practices.

3. Municipality shall timely provide SRP all drawings and data requested by SRP that are pertinent to the design of the Municipality
Project. SRP shall review such drawings and data for compatibility with SRP facilities and shall have sole discretion in determining
whether the Municipality facilities may be used with SRP's facilities.

4. Before beginning construction, Municipality shall provide SRP executed originals of the Contract, all requested easements,
including any easements required from third parties, for SRP to access and maintain the electric facilities installed under this
Contract, using SRP’s standard form(s) of easement. Municipality understands and agrees that SRP shall have no obligation to
provide electric service to the Project unless and until Municipality has provided all such easements. Municipality, at all times, shall
permit SRP to access and maintain any SRP electric facility on Municipality property.

5. Municipality shall require that any construction work performed by Municipality or its contractor or subcontractor shall be in
accordance with national and local building and safety codes, the SRP Electric Service Specifications and construction drawings,
and the Electric Utility Service Entrance Requirements Committee.

6. Municipality shall secure all required State, County, and local permits and approvals.

7. If Municipality decides to provide trenching, provision and installation of conduit, backfilling and/or surveying, (“Municipality Work”),
then all Municipality Work shall conform to SRP’s standards, and Municipality shall permit SRP to inspect, at any time, any
Municipality Work or Municipality-provided facility. If Municipality decides to provide surveying, then Municipality shall be responsible
for setting or verification of road right-of-way monuments and/or construction staking, and Municipality shall forward all results of
survey to SRP for review and approval. If, at the time of inspection, there are no offset stakes to enable SRP to verify that the facilities
are installed within the easements granted to SRP, SRP’s Survey Department will reset the offset staked at Municipality’s expense.
Any inspection by SRP shall not be deemed an approval of any Municipality-provided facility or a waiver by SRP of any right to enforce
strict compliance with the terms and conditions of this Contract.

8. SRP shall not be responsible for, and Municipality shall indemnify, defend and hold harmless SRP and members of its governing
bodies, its officers, agents and employees, for, from and against any and all claims, demands, suits, costs of defense, attorney's
fees, witness fees of any type, losses, damages, expenses and liabilities ("Claims") arising out of or relating to Municipality’s
performance of the Municipality Work, including without limitation Municipality’s breach of its obligations under this Agreement or
Claims arising out of the performance of Municipality Work.

9. Prior to SRP's installing any electric facility, the Municipality shall install all water and sewer facilities and backfill. Municipality shall
not install any curb, sidewalk, paving, or any conflicting foundation within the Project boundaries until SRP completes the installation
of the electric facilities. Municipality shall and hereby does release SRP from any loss, damage, liability, cost, or expense incurred by
Municipality arising out of (i) any delay by SRP in performing or completing its work or inspecting any Municipality Work or (ii) any
loss or damage to any installation prohibited by this Section 9, even if such damage was caused by the negligent or intentional act
or omission of SRP.

10. Municipality shall permit SRP to inspect, at any time, any Municipality provided facility. Any inspection by SRP shall not be deemed an
approval of any Municipality provided facility or a waiver by SRP of any right to enforce strict compliance with the terms and conditions
of this Contract.

11. Municipality, upon demand, shall reimburse SRP for the costs of relocation of facilities found to be installed at the wrong location or
grade due to Municipality requested changes in property lines, easement grade, and/or errors in staking, trenching, or survey.

12. If Municipality’s load grows to a total coincident demand of 6,740 kVA or greater, but less than 11,800 kVA, the load will be served
from at least one dedicated SRP feeder circuit or a substation dedicated to serve only Municipality. Any dedicated feeder circuit(s) or
substations shall be provided by SRP at the sole expense of Municipality. Notwithstanding the foregoing, Municipality may elect to
provide its own substation at Municipality’s sole expense. Any dedicated substation, whether provided by SRP or Municipality, shall
be owned, operated, and maintained by Municipality or its agents at Municipality’s sole expense.

13. This Contract shall be interpreted, governed by and construed in accordance with the substantive and procedural laws of the State
of Arizona, without regard to conflicts of law principles. SRP and Municipality agree that any action, suit, or proceeding arising out of
or relating to this Contract shall be initiated and prosecuted in a state or federal court of competent jurisdiction located in Maricopa
County, Arizona, and the parties irrevocably submit to the jurisdiction and venue of such court. To the fullest extent permitted by law,
SRP and Municipality hereby irrevocably waive any and all rights to a trial by jury and covenant and agree that neither will request a
trial by jury, with respect to any legal proceeding arising out of or relating to this Contract.

14. The title to all work performed by SRP, or performed by Municipality at SRP’s request and accepted by SRP, shall remain with SRP
at all times.

15. Municipality shall meet with an SRP inspector before construction begins. The meeting may be scheduled by calling SRP Inspection
Scheduling.
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Design Services Contract
(Municipal – Distribution)

Customer Construction Services
SRP XCT-320
P.O. Box 52025
Phoenix, AZ 85072-2025

Contract #:
Issue Date:

4204525
04/18/2019

ATTN: Paul Mood
PARADISE VALLEY
6401 E LINCOLN DR
PARADISE VALLEY, AZ 85253

SRP Contact:
Contact Phone:

Contact Fax:

Vincent Silvestro
602-236-0432

The Salt River Project Agricultural Improvement and Power District, an agricultural improvement district organized and existing
under the laws of the State of Arizona (SRP), and PARADISE VALLEY, a municipal corporation organized and existing under the
laws of the State of Arizona, (Municipality) enter into this contract (Contract) for the design of electrical facilities for the following
Municipality project (Project):

Project: CUS UC DENTON LANE CONV - AESTHETICS Work Order #: T3121122
Location: DENTON LANE AND PALO CHRISTI RD, PARADISE

VALLEY
Municipality Job #:

This Contract includes the attached Terms and Conditions, and describes the general obligations of SRP and the Municipality.
Except as otherwise specifically provided in this Contract, any changes, amendments or modifications to this Contract shall be in
writing and signed by both parties.

Municipality understands that SRP will not begin design until Municipality signs and returns this Contract. Upon receipt of the
signed Contract, SRP will commence design and defer collecting any design fees or costs until the parties execute a contract for
construction of the Project.

Upon completion of the job design, SRP shall provide to the Municipality a set of design drawings and a contract for construction
of the Project. If Municipality desires SRP to proceed with construction of the Project in accordance with the design drawings,
Municipality shall execute and return the Construction Services Contract and pay SRP the specified fees for construction of the
Project. Municipality acknowledges and agrees that the fees payable under the Construction Services Contract will include the
design fees and costs incurred by SRP under this Contract. If Municipality cancels the Project at any time, or if
Municipality fails to execute a contract with SRP for construction of the Project within 120 days after SRP delivers
design drawings for the Project to Municipality, Municipality agrees to reimburse SRP for the design fees and costs
incurred by SRP under this Contract.
For informational purposes only, the following conceptual Project estimate is provided to the Municipality. This conceptual
estimate is non-binding.

Conceptual Project Estimate: $211,800.00

Comments:

Design Servcices contract for the conversion of overhead facilities to underground facilities
along Denton Road using aesthetics funds. Cost shown above represents the aesthetics
shortage and is not to be paid at this time. The actual costs, if any, will be shown on the
construction contract.

SRP shall not be required to perform inspections or begin any construction or installation work on the Project until Municipality (i)
approves and returns the signed Construction Services Contract that will be provided upon completion of this Design Services
Contract, (ii) accepts the completed design drawings by signing them, (iii) pays SRP the specified fees for construction of the
Project, (iv) provides SRP the approved Municipal permit(s) and (v) provides to SRP a copy of a deed or deeds evidencing
ownership of all the real property that is encompassed within or will be affected by the Project or other written documentation
acceptable to SRP that establishes Municipality’s authority in connection with the Project before SRP will begin any construction
or installation work under this Contract. If Municipality is unable to provide such documentation, and as a result SRP is required
to modify its designs for the Project, Municipality shall be responsible for paying additional costs of the redesign work. If
Municipality changes the Project, or if there is any change to the information regarding the Project provided by Municipality and
relied upon by SRP, SRP will charge Municipality and Municipality shall pay for any additional costs incurred by SRP, including
but not limited to redesign and engineering costs.

SRP's delivery of this Contract to Municipality constitutes an offer to perform the design services on the terms and conditions set
forth in this Contract. Municipality may accept this offer by signing this Contract (with no additions, deletions, or modifications)
and returning it to SRP. This offer shall expire if Municipality has not signed and returned this Contract to SRP within 120 days of
the date first set forth above.
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Municipality understands and agrees to the terms and conditions of this Contract. The undersigned represents and warrants that
he or she has the authority to sign this Contract on behalf of Municipality.

For Customer:

Authorized Signature: Date:

Printed Name: Title:

For SRP:

Authorized Signature: Date:

Printed Name: Vincent Silvestro Title: Project Leader
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  Terms and Conditions

1. The existing applicable SRP Rules and Regulations, as they may be amended or revised from time to time by SRP, and all terms
and conditions thereof, are adopted and incorporated herein by reference as part of this Contract. The Rules and Regulations can
be found at www.srpnet.com and are on file at the principal offices of SRP.

2. SRP shall construct all electric facilities up to the point(s) of delivery, including any connections to electric, in accordance with the
SRP Rules and Regulations and SRP construction specifications and practices.

3. Municipality shall timely provide SRP all drawings and data requested by SRP that are pertinent to the design of the Municipality
Project. SRP shall review such drawings and data for compatibility with SRP facilities and shall have sole discretion in determining
whether the Municipality facilities may be used with SRP's facilities.

4. Before beginning construction, Municipality shall provide SRP executed originals of the Contract, all requested easements,
including any easements required from third parties, for SRP to access and maintain the electric facilities installed under this
Contract, using SRP’s standard form(s) of easement. Municipality understands and agrees that SRP shall have no obligation to
provide electric service to the Project unless and until Municipality has provided all such easements. Municipality, at all times, shall
permit SRP to access and maintain any SRP electric facility on Municipality property.

5. Municipality shall require that any construction work performed by Municipality or its contractor or subcontractor shall be in
accordance with national and local building and safety codes, the SRP Electric Service Specifications and construction drawings,
and the Electric Utility Service Entrance Requirements Committee.

6. Municipality shall secure all required State, County, and local permits and approvals.

7. If Municipality decides to provide trenching, provision and installation of conduit, backfilling and/or surveying, (“Municipality Work”),
then all Municipality Work shall conform to SRP’s standards, and Municipality shall permit SRP to inspect, at any time, any
Municipality Work or Municipality-provided facility. If Municipality decides to provide surveying, then Municipality shall be responsible
for setting or verification of road right-of-way monuments and/or construction staking, and Municipality shall forward all results of
survey to SRP for review and approval. If, at the time of inspection, there are no offset stakes to enable SRP to verify that the facilities
are installed within the easements granted to SRP, SRP’s Survey Department will reset the offset staked at Municipality’s expense.
Any inspection by SRP shall not be deemed an approval of any Municipality-provided facility or a waiver by SRP of any right to enforce
strict compliance with the terms and conditions of this Contract.

8. SRP shall not be responsible for, and Municipality shall indemnify, defend and hold harmless SRP and members of its governing
bodies, its officers, agents and employees, for, from and against any and all claims, demands, suits, costs of defense, attorney's
fees, witness fees of any type, losses, damages, expenses and liabilities ("Claims") arising out of or relating to Municipality’s
performance of the Municipality Work, including without limitation Municipality’s breach of its obligations under this Agreement or
Claims arising out of the performance of Municipality Work.

9. Prior to SRP's installing any electric facility, the Municipality shall install all water and sewer facilities and backfill. Municipality shall
not install any curb, sidewalk, paving, or any conflicting foundation within the Project boundaries until SRP completes the installation
of the electric facilities. Municipality shall and hereby does release SRP from any loss, damage, liability, cost, or expense incurred by
Municipality arising out of (i) any delay by SRP in performing or completing its work or inspecting any Municipality Work or (ii) any
loss or damage to any installation prohibited by this Section 9, even if such damage was caused by the negligent or intentional act
or omission of SRP.

10. Municipality shall permit SRP to inspect, at any time, any Municipality provided facility. Any inspection by SRP shall not be deemed an
approval of any Municipality provided facility or a waiver by SRP of any right to enforce strict compliance with the terms and conditions
of this Contract.

11. Municipality, upon demand, shall reimburse SRP for the costs of relocation of facilities found to be installed at the wrong location or
grade due to Municipality requested changes in property lines, easement grade, and/or errors in staking, trenching, or survey.

12. If Municipality’s load grows to a total coincident demand of 6,740 kVA or greater, but less than 11,800 kVA, the load will be served
from at least one dedicated SRP feeder circuit or a substation dedicated to serve only Municipality. Any dedicated feeder circuit(s) or
substations shall be provided by SRP at the sole expense of Municipality. Notwithstanding the foregoing, Municipality may elect to
provide its own substation at Municipality’s sole expense. Any dedicated substation, whether provided by SRP or Municipality, shall
be owned, operated, and maintained by Municipality or its agents at Municipality’s sole expense.

13. This Contract shall be interpreted, governed by and construed in accordance with the substantive and procedural laws of the State
of Arizona, without regard to conflicts of law principles. SRP and Municipality agree that any action, suit, or proceeding arising out of
or relating to this Contract shall be initiated and prosecuted in a state or federal court of competent jurisdiction located in Maricopa
County, Arizona, and the parties irrevocably submit to the jurisdiction and venue of such court. To the fullest extent permitted by law,
SRP and Municipality hereby irrevocably waive any and all rights to a trial by jury and covenant and agree that neither will request a
trial by jury, with respect to any legal proceeding arising out of or relating to this Contract.

14. The title to all work performed by SRP, or performed by Municipality at SRP’s request and accepted by SRP, shall remain with SRP
at all times.

15. Municipality shall meet with an SRP inspector before construction begins. The meeting may be scheduled by calling SRP Inspection
Scheduling.

Contract #: 4204525 Page: 3 of  3 Issue Date: 04/18/2019

http://www.srpnet.com





	SRPContract
	1826 PV Denton Ln Conv District-Conc Est Funding Agmt
	T3121121Overhead
	Quote-SRP 1809 PV Denton Ln Conv District-Conc Est
	20181218061945555


	T3121122Underground



